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01. PROJECT INFORMATION 

 
 

PROJECT LOCATION: 

Honolulu HCF  

Honolulu International Airport 

Honolulu, HI 96818 

FACILITY MANAGER: 

Sophia S. Y. Tang 

HCF/OEO District 

760 Worchester Ave 

Honolulu, HI 96818 

(808) 840-6400 

PROJECT ENGINEER: 

Ira Farnoush 

FAA AWP Regional Office 

15000 Aviation Blvd. 

Hawthorne, CA 90250 

(310) 725-7294 Office 

(310) 880-0462 Cell 

SITE CONTACT: 

Stuart Sakai 

FAA ZHN CDE SSC 

760 Worchester Ave 

Honolulu, HI 96818 

(808) 840-6702 

 

 
02  INTRODUCTION 

There are two (2) septic tank systems that service the Honolulu Control Facility (HCF). One 

system serves the Center Building Maintenance (CTRB), and the other serves the Tower 

Building (TOWB). 

The system which serves the CTRB no longer serves its prime objective. There are several 

factors that have contributed to the failure of the existing system. The main reason is the depth of 

the septic tanks and leaching trenches which have been installed too close to water table, 

preventing percolation of the waste water into the ground. Furthermore, the structural integrity of 

the septic tanks has been comprised allowing underground water leaking into the tanks. 

 

The purpose of this contract is to Design/Built new Wastewater Treatment System with Lift Station 

and Raised Leach Field to replace the existing failed system. Under this contract, the contractor 

shall provide all engineering services required to design a new septic tank & leach field system, 

and provide all labor, material, and other services needed to construct the new designed septic 

tank system at the Northeast corner and adjacent to the existing systems at the HCF.  

 

NOTES: 

1. The contractor must provide special provision during the transition from the existing to 

new system in order not to interrupt the operations at the HCF.  The method must be 

reviewed and approved by the FAA.  

2. The job site is located at the HCF within the Hickam Air Force Base (HAFB) 

approximately 8 miles from the main gate.  Therefore, to reach the job site, the contractor 

must pass through the security gates of the HAFB. 

 

03 SCOPE OF WORK 

The work under this contract includes but not limited to: 
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 Provide engineering services to design a waste water treatment system. The new system 

should be designed and install using a lift station that allows the leach field to be located 

adequately above the ground water level. The design package must be stamped by a 

professional engineer. 

 Provide all labor, materials, and other services needed to construct the new system, 

including septic tanks, lift station with three (3) pumps (for redundancy), and gravel less 

chamber High Density Poly Ethylene (HDPE) leach field, or similar.  Note; the  pumps 

must be located at the ground level in order to make any maintenance task easier and 

safe to complete. 

 Connect (Field Determined) the existing drain line from National Weather Service 

Building to new system (Refer to Supplemental Sketch “Building Sanitary Sewer Utility 

Plan). 

 Provide and install all pipes fitting, filters and other materials needed for proper operation 

of the new system. 

 Provide and install a grease trap to replace the existing one. 

 Provide all necessary labor, material needed for transition of CTRB sewer lines into the 

new system.  

 Install a stand by sewer line from the existing TOWB sewer line (to be field 

determined) to new septic system (This line will be used in the future in the case of 

TOWB’s septic system failure. No connection to the existing line will be required at 

this time. (Refer to Supplemental Sketch “Building Sanitary Sewer Utility Plan”). 

 

 Test the new system for functionality. 

 Fill the existing tanks associated with the main system with dirt and abandoned them in 

place (main system only) 

 Provide and install all electrical device and wirings needed for the project, and provide 

and install remote monitoring capability for the pumps at SOC & ZHN CDE/ESU - refer 

to attached Existing Electrical Infrastructure Sketch. Note: the contractor shall provide 

all power and control wirings/cables needed for the project, and install them up to 

Junction Box #2 (Refer to Supplemental “HCF Leach Field Existing Electrical 

Infrastructure Sketch” ). The FAA will install from this point and terminate at the 

appropriate panels. Nevertheless, the functionality of the system will remain the 

responsibility of the contractor) 

 Provide as build drawings 

 Remove all debris & clean up the site 

 

In order to familiarize the interested contractors to the job site and for assessment of the 

location, a mandatory job walk will be scheduled. The date and the time of the job walk 

will be determined and announced by the Contracting Officer. 

 

04 DESIGN/BUILD CRITERIA: 

The following criteria must be considered in design of the septic system: 

1. Total number of employee at the facility 229, - with approximately 120 people on the day 

shift. 

2. A cafeteria serving approximately 150 breakfasts and lunches on week days. 

3. Water consumption approximately 4000 Gallons per day. 
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Notes: 

1. Add 15% to the above numbers for future growth in people and/or changes in the environment. 

2. Waste water is generated from showers, water closets, urinal, lavatories, drinking 

fountains, janitor’s sinks, sinks, floor drains floor sinks, kitchen sinks and condensation 

discharge from air conditioning systems. 
 

05 TECHNICAL DATA 
The results of a soil sample performed in March 1997, indicates: 

 Soil Class GM – soil properties, Brown silty sandy fine coralline and basaltic gravel (Refer to 
Boring Diagram) 

The following are results of an exploratory investigation for the proposed area:  

 Ground water level approximately 5’-6” 

 Percolation test ½” per 10 minutes. 

 

06 CONSTRUCTION CODES: 

All structural and civil works shall be in full compliances with the requirements of the 2006 

International Building Code (IBC-2006). All other works shall meet the requirements of the State 

of Hawaii, Department of Health (DOH), and National Pollutant Discharge Elimination System 

(NPDES), and all other authorizing agencies. All electrical works shall comply with the 

requirements of the NEC, NFPA codes and the FAA standard FAA C-1217  

07 SECURITY REQUIREMENTS: 

The job site is within the secure area of the Hickam Air force Base (HAFB) and The General 

Contractor and sub Contractor shall comply with all instructions, rules, security, and safety 

requirements of the HAFB, HCF & FAA. Work performed at this site shall be done under FAA 

escort at all times.  

 

08 PROTECTION OF EXISTING UTILITIES: 

Any damage to existing utilities, vegetation, structures, fencing, gates, etc. caused by the 

Contractor in the performance of the work shall be immediately repaired by the contractor with 

quality material and best methods at no cost to the Government.  Contractor shall dedicate all 

effort (manpower and equipment working 24 hours a day, including weekends and holidays) to 

restoring the damage utility back to normal and as approved by the Project Engineer.  

 

09 CONTRACTOR RESPONSIBILITIES  

The General Contractors and sub Contractors performing tasks under this contract shall adhere to 

all Occupational Safety and Health Administration (OSHA) requirements, and adhere to all 

applicable state and local government codes, and regulations. General Contractor shall ensure 

that all works under this contract are subject to the Davis-Bacon Act. General Contractor shall, 

without additional cost to the government, obtain all applicable licenses and permits necessary to 

complete tasks under the contract. 

 

10 TECHNICAL REQUIREMENTS AND SERVICES: 

The following documentation must be provided as part of this project:  

 

10A DESIGN ENGINEERING: 
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The General Contractor shall provide resource for the development of a conceptual design for a 

water treatment/septic tank system based on the criteria put forth in this Scope of Work (SOW) 

and all applicable codes and regulations.  The FAA will review the conceptual design to assure 

that all the required requirements have been met. In the case of any deviation from the SOW, the 

contractor shall incorporate the FAA’s comment(s) into the design package without any 

additional cost to the FAA, and prepare the final design package. The design shall be approved 

and stamped by a licensed professional engineer. 

 

108B DRAFTING: 

The General Contractor shall provide drafting and related services as required for construction of 

this project.  Drafting services shall be provided through Computer Aided Drafting and Design 

(CADD).  All drafting services shall be performed in Bentley Micro Station format using best 

commercial practices. 

 

The General Contractor shall provide soft copy of the as built drawings to the FAA without any 

charges upon completion of the project.  

 

11. SUBMITTAL WITH BID PACKAGE 

The bid package shall include the following: 

 Conceptual design engineering including technical and procedural details. 

 Total cost and cost breakdowns for each task. 

 Product literatures for all material, devices, and equipment intended for the project. 

 

12. PRGRAM MANAGEMENT 

General Contractor shall provide program management services to ensure and monitor 

compliance, quality, timeliness, and cost efficiency during the duration of this contract.  General 

Contractor must provide a full time superintendent and establish and maintain a program 

management organization to be responsible for the following: 

 

 Planning, organizing, scheduling, conducting, and managing all activities required for 

this project 

 Ensuring all General Contractor and sub Contractor personnel assigned to perform work 

under the contract meet appropriate technical qualifications 

 Maintain regular communications with appropriate FAA personnel and ensure that all 

General Contractor and sub Contractor activities are fully coordinated with Contracting 

Officer Technical Representative (COTR). 

Advance coordination and clearance is required to access FAA facilities.   

 

13 STORAGE:  

The contractor shall safely store all material/products per manufacturer’s recommendations.  

Products liable to be degraded as a result of weather conditions shall be maintained in suitable 

storage areas while moisture-sensitive products shall be maintained in dry storage areas.  The 

contractor shall not create a potential fire hazard, nor violate other safety regulations while 

storing products.  Contact the COTR for possible storage sites. 

 

14 HANDLING: 
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The contractor shall handle all products and materials in a safe, workmanlike manner, per the 

manufacturer's recommendations.  Only experienced, knowledgeable contractor personnel will 

be allowed to apply, attach, or otherwise use any required products.  Any material, which is 

damaged or in damaged containers shall be properly discarded, and not used on the project. 

 

15 INSPECTIONS: 

The Contractor shall allow the COTR, or other persons designated by the FAA to access to all 

portions of the work.  Also, upon request by the contractor, the COTR shall provide a punch list 

indicating his summation of incomplete contractual requirements.  If, in the opinion of the 

COTR, a punch list cannot be considered final because of the number or magnitude of 

incomplete items, a preliminary punch list may be prepared. 

 

16 PRE-CONSTRUCTION CONFERENCE: 

A pre-construction conference and or teleconference call will be held prior to start of work. The 

Contracting Officer will set the date and time of this conference after award of the contract.  It 

will mandatory that the contractor or his designated representative to attends or call in into 

teleconference call.  The local FAA representative(s) shall also attend. 

 

17 COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK 

After the award of the contract, the Notice to Proceed (NTP) will be issued. The contractor will 

be given a maximum of Thirty (30) calendar days for the on-site works to complete the project, 

and make it ready for operation. 

 

NTP with on-site work will not be granted until the General Contractor acknowledges that, all 

required materials and equipment, as approved by the FAA are in his/her possession and ready 

for installation.  The Contracting Officer will coordinate the NTP with the General Contractor to 

ensure his/her ability to commence work upon that date. 

 

 18 WARRANTIES: 

 The Contractor shall warrant all materials and equipment under this contract for one year starting 

from the project completion date. The warranty shall be unconditional and the Contractor shall 

furnish all labor and materials required to repair or replace defective or failed portions of the 

contract work.  Any warranty repairs shall be completed by the Contractor within a maximum of 

48 hours after notification by the Government for any failure.   

The Contractor shall provide the Manufacturer warranty and is required to specify workmanship 

warranty.  

 

19 AVAILABILITY OF UTILITIES: Water and electricity are available for the Contractor’s 

use.  The telephone service and sanitary facilities are not available and must be provided by the 

contractor. 

 

 

END OF DOCUMENT 

 

 


